



## PURCHASING AND SUPPLY SERVICE

De'Nerika Johnson, MBA, CPPO, NIGP-CPP

Director of Purchasing and Supply Services

13300 Old Marlboro Pike | Upper Marlboro, MD 20772 | 301-952 6560

### ADDENDUM: RFI DSR 25-001 ADDENDUM NO. 2

<b>ISSUED BY:</b>  <b>PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS</b>  <b>OFFICE OF PURCHASING AND SUPPLY</b>  <b>13300 OLD MARLBORO PIKE, ROOM 20 UPPER MARLBORO, MARYLAND 20772-9983</b>	<b>Date of this Addendum:</b>  <b>July 1, 2025</b> <b>No. of Pages: 1</b>	<b>RFI Submissions:</b>  <b>October 20, 2025</b> <b>10:00 AM, Eastern</b> <b>Standard Time</b>
	<b>RFI No.: DSR 25-001</b>	<b>RFI Issuance Date:</b> <b>June 3, 2025</b>
	<b>TITLE: PGCPS RENEWABLE ENERGY DEVELOPMENT SOLAR PHOTOVOLTAIC SYSTEM</b>	

### TO ALL QUALIFIED SOLAR PROVIDERS AND OTHER RECIPIENTS OF RFI DOCUMENT:

This Addendum is hereby made as part of the Request for Information (RFI) Document. This Addendum is issued to change the original RFI Document issued June 3, 2025. Qualified Providers should attach this Addendum to your RFI Response.

### THE FOLLOWING RFI PROVISIONS ARE HEREBY CHANGED AS FOLLOWS:

#### RFI SUBMISSION DATE:

The RFI submission due date has changed from **Thursday, July 17, 2025**, to **Monday, October 20, 2025**, time remains same.

**END OF ADDENDUM NO. 2**